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Transformation QA
Agenda

Introductions…………………..………Richard Howze 
Undersecretary, 
Transformation Project Director

Message from the Secretary……Ruth Johnson

Transformation QA………............Peter Austin 
Transformation Project Deputy Director

Announcement……………………….Peter Austin 
Transformation Project Deputy Director

Questions and Answers

Adjourn
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Transformation Project Schedule
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QA Submission
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QA Contact Information



Transformation Project Overview
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As this diagram indicates, a major QA responsibility is to monitor and 
validate the integration of all the various projects and activities.
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Systems view of CAFÉ, Imaging, and Call Center



Transformation QA Overview

DCFS seeks QA services for the OneDCFS 

Transformation Project to provide an objective 

assessment of work and work products  in terms of:

Quality;

Completeness; and

Progress.

11/10/10 8



Transformation QA Overview 

As the Contractors incrementally build, customize, roll 

out, and support a common access front end system 

that integrates/interfaces with existing legacy systems, 

the QA Contractor will validate and monitor the 

processes and products of the PMO and 

Implementation Contractors.
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Transformation QA Components

Project Initiation and Management 

Infrastructure Setup, COTS Upgrades, Code and Data 
Migration

Requirements Gathering and Validation

Design, Development, and Testing

Communications, Forms and Reports

Change Readiness/Management

Training

Conversion
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Transformation QA Components 

Interfaces and Integration

Pilot

Help Desk

Implementation and Turnover

Post‐Implementation

Support Federal Review

Support for Change Requests

Development

Training Delivery
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Transformation QA 
Summary of Responsibilities

Review quality of the business analysis, requirements gathering, design, 
development, testing, conversion, training, implementation and ongoing 
change order support by all participants

Monitor and assess the Project participants’ (State, PMO and 
Implementation  Contractors) efforts to design and deliver fully integrated 
systems

Provide QA services on all Project deliverables 

Conduct periodic, independent executive review, evaluation, and reporting 
of the overall DCFS Transformation Project performance

Assure appropriate oversight of the PMO, Imaging, Customer Service Center, 
SACWIS, and CAFÉ Contractors’ tasks and deliverables
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Transformation QA  
Summary of Responsibilities 

Validate that the Technical Requirements for each Project are met

Monitor and report on all Transformation activities to insure that:

― They enhance family‐focused, client‐centric service delivery

― They enhance process efficiency to improve effectiveness of case
management

― They provide improved data accuracy, usefulness, and accessibility to 
support case management, accountability and decision‐making at all levels

― Appropriate methodologies, processes, and tools are utilized for all phases 
of the project and system development life cycle
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Transformation Proposed Project Schedule
• Three year project 

• Five Software Releases
– First release September, 2011 with components to help reduce case 
worker workload

Current Status
• Customer Service Center………..Vendor Selected, Project Started

• CAFÉ……………………………………….Vendor Selection Pending

• Document Imaging………….........Federal Approval, in Procurement

• Quality Assurance………………..…Federal Approval, in Procurement

• SACWIS…………………………………..Future Procurement

• Legacy Replacement……………….Future Procurement

Transformation QA 
Schedule
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Deadline for final questions…………11/19/10 (3:00 pm CST)

Responses available……………………..12/03/10

Proposal submission…………………….12/13/10 (3:00 pm CT)

Notification of intent to award……..01/11/11

Contract Begin Date……………………..04/07/11

Transformation QA 
Key Dates



Proposals may be delivered by hand or courier service to:

Quality Assurance Proposal  

State of Louisiana

Department of Children and Family Services

627 North Fourth Street, Room 5‐232

Baton Rouge, LA 70802

Transformation QA
Proposal Submission
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Quality Assurance Bidders’ Library 

http://www.dcfs.louisiana.gov/

OIT Standards  

http://doa.louisiana.gov/oit/Standards.htm

Transformation QA
Reference Materials
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Submit inquiries regarding the QA RFP in writing to:

Quality Assurance RFP

Department of Children and Family Services

627 North Fourth Street, Room 5‐232

Baton Rouge, LA 70802

FAX: 225‐342‐5558

E‐mail: DCFS‐QA‐RFP@LA.GOV 

Transformation QA
Contact Information
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Announcements

Transformation QA
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Transformation QA

Questions and Answers



Transformation QA

Adjourn
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